No.	Items of work	Unit	Rate	Quantity	Rate to be quoted
			Rs. a. p.		Rs.
25	White-washing as per items Nos. 22 and 23	Sqr.	0 4 0	96·54	
26	Painting T. W. doors and windows and ventilators with green paint and Lac polish of Government Lac Factory	,,	3 8 0	39·22	
27	Providing and fixing a collapsible gate for front entrance including silver grey paint, etc., complete	S.ft.	2 4 0	80	
28	Providing and fixing a teakwood gate with iron fixings and painting, etc., complete for rear gate opening	S.ft.	1 0 0	35	

B. R. GARUDACHAR,
Executive Engineer.

MYSORE DIVISION.

Abstract Notification dated 10th February 1939.

The attention of the public is hereby invited to the advertisement on pages Nos. 313-315, Part VI of the *Mysore Gazette*, dated 16th February 1939, calling for tenders for the work of extending Lakshmanapur Channel, Heggaddevankote Taluk.

D. A. HUKERI,
Executive Engineer.

HASSAN DIVISION.

Abstract Notification dated 4th February 1939.

The attention of the public is invited to the Notification in the *Mysore Gazette*, dated 9th Febrauary 1939, *vide* pages 279-281, Part VI, calling for tenders for constructing a new tank between Ayarahalli and Yagati Villages, Channarayapatna Taluk, and the last date for the receipt of tender is 3rd March 1939.

Abstract Notification dated 9th February 1939.

The attention of the public is invited to the Notification in the *Mysore Gazette*, dated 16th February 1939, *vide* pages 316-317, Part VI, calling for tenders for the restoration of a portion of Navile Tank, Channarayapatna Taluk and the last date for the receipt of the tenders is the 4th March 1939.

Notification dated 17th February 1939.

Sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, Hassan, up to 13th March 1939, till 3 P.M. for restoring Doddagaddavalli Hirekere tank, Salagame Hobli, Hassan Taluk.

2. Tenders in the prescribed form obtainable in the Office of the Executive Engineer, Hassan Division, Hassan, should be addressed to the Executive Engineer, Hassan Division, Hassan, and should be superscribed as "Tender for restoring Doddagaddavalli Hirekere tank, Salagame Hobli, Hassan Taluk."

The name of the tenderer should also be superscribed on the sealed cover.

3. Each tender must be accompanied by a deposit of Rs. 200 only in cash as earnest money. The earnest money of the successful tenderer will be retained as cash security for the due fulfilment of the contract. (Cash amount will not carry any interest). In case of the acceptance of the tender an addition of the five per cent of the estimated amount as security deposit should be paid at the time of executing the agreement in the Public Works Department Form.

4. The tenders will be opened in the presence of such tenderers who wish to be present on the date of opening. The final acceptance of the tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reasons whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Office of the Executive Engineer in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute the agreement in the departmental schedule contract form, for the due fulfilment of the contract.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. Copies of contract documents, estimates and drawings may be seen at any time at the Office of the Executive Engineer, Hassan Division, Hassan, on all working days between 11 A.M. and 5 P.M.

8. Specific rates should be given for each item in the schedule and the rates should be in rupees, annas and pies and expressed in words and figures.

9. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates tendered should include all such lumpsum items.

10. No alterations which are made by the tenderers in the contract documents in the nomenclature of the sanctioned sub-heads will be recognised and if corrections are made, the tenders will be liable to rejection.

11. There should be no corrections or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

12. No reference should be made to the P. W. D. Current Schedule of Rates.

13. On the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

14. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates to be proposed by the Executive Engineer, Hassan Division, Hassan, and approved by the Superintending Engineer shall be final and legally binding on the tenderer.

15. The quantities in estimates are only approximate and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative. The tendered rates will hold good for any quantity whether higher or lower than those estimated for.

16. The work should be completed as per departmental specifications for different items and handed over to the P. W. D. by the end of December 1939, failing which the Executive Engineer may, at his discretion, levy a penalty up to Rs. 200 which will be recovered from the contractor's outstandings for the period exceeded by him till the work is completed and handed over.

17. In all matters of dispute of any kind, not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Executive Engineer shall be final and legally binding.

18. The earnest money of rejected tenders will be returned on surrender of the receipts originally granted, along with an application to the Executive Engineer, Hassan Division, Hassan.

19. No claims for damages for delays caused by officers of the department in the execution of work will be considered, whatever may be the reason for such delays. Contractors should bear this in mind when tendering for work. Extension of time due to delays caused by the Departmental Officers will be, however, considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools, plant and machinery that will be supplied by the department in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer and the tenderer will pay the hire, etc., on machinery at the prescribed per cent per annum of the booked value of the tools and plant supplied from the date of taking over of tools and plant from the Stores to the date of return to the Stores, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractors should arrange for the payment of royalty and tolls.

Abstract estimate for restoring Doddagaddavally Hirekere (Major tank) Reg. No. 1013, Salagame Hobli, Hassan Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
	Bund.		Rs. a. p.		Rs.
1	Jungle clearing—Clearing heavy growth of jungle on top and slopes of bund including removal of roots	Grade	5 0 0	25	
2	Earthwork to bund including cutting grips, using suitable soil with watering and consolidation	C.yd.	0 5 0	3,029	
3	Lead and consolidation charges for using the available soil at weir site to bund as per deductions	C.yd.	0 2 6	1,761	
4	Turfing the slopes front and rear	Sq.yd.	0 0 9	6,677	
5	Constructing new rough stone revetment by the side of sluices and weir	C.yd.	1 12 0	154	
6	Resetting old stone revetment with fresh jelly packing and wedging	,,	1 0 0	12	
7	Providing and fixing grade stones with bed slabs, including chiselling figures, painting, etc., complete	Each	2 0 0	26	
8	Do Index stones with bed slabs	,,	0 8 0	26	
9	Do Reg. No. and Date stone with bed slabs	,,	4 0 0	1	
10	Do Gauge stones with bed slabs	,,	10 0 0	1	
11	Do B. M. Stones do	,,	3 0 0	2	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
	Sluice No. 1 at R. L. 42.50.				
1	Earthwork cutting open the bund and refilling with consolidation	L. S.	..	..	60 0 0
2	Earth excavating foundation and using the same to bund with watering and consolidation	C.yd.	0 5 0	13	
3	Stone jelly concrete in surki mortar	C.ft.	0 4 6	144	
4	Size stones in surki mortar	,,	0 5 6	527	
5	Providing and fixing burnt stone slabs 4″ to 6″ thick dressed and fixed	Sq.ft.	0 8 0	90	
6	Providing and fixing C. I. pipes of 6″ diam. in cement mortar including cost of pipe, railway freight, etc., complete	R.ft.	2 0 0	36	
7	Providing cement concrete coping over wing walls including plastering 1 : 2 : 4	C.ft.	0 14 0	16	
8	Drilling holes in slabs	Each	0 12 0	4	
9	Cement pointing	Sqr.	4 0 0	2.64	
10	Providing and fixing jollywood plug and rod of iron 1¼″ diam. with locking arrangements, etc., complete	Each	10 0 0	1	
11	Providing and fixing jollywood plug for lower orifice fitted with iron rings and hook and chain	Each	3 0 0	1	
	Sluice No. 2 at R. L. 47.50.				
1	Earthwork cutting open the bund and refilling with consolidation including clearing draft and approaches	L. S.	..	..	7 0 0
2	Earthwork excavating foundation and using the same to bund with watering and consolidation	C.yd.	0 5 0	9	3 0 0
3	Stone jelly concrete in surki mortar for filling foundation	C.ft.	0 4 6	102	
4	Size stones in surki mortar	,,	0 5 6	232	
5	Cement concrete coping including plastering 1 : 2 : 4	,,	0 14 0	13	
6	Providing and fixing burnt stone slabs 4″ to 6″ thick roughly dressed	Sq.ft.	0 8 0	77	
7	Providing and fixing C. I. pipe of 6″ diam. in cement including Railway freight, carting to site, etc., complete	R.ft.	2 0 0	27	
8	Drilling holes in the slabs	Each	0 12 0	3	
9	Rough stone revetment new in rear	L. S.	..	..	5 0 0
10	Cement pointing to masonry	Sqr.	4 0 0	1.17	
11	Providing and fixing a jollywood plug with iron rod 1¼″ diam. with locking arrangements, etc., complete	Each set.	7 0 0	1	
12	Do for lower orifice with hook, chain, etc.	Each	3 0 0	1	
	Construction of a weir 140′ at R. L. 50.00.				
1	Earthwork.—Excavating foundation and using eart to flank bund (Hard gravel)	C.yd.	0 5 0	233	
2	Stones jelly concrete in surki mortar	C.ft.	0 4 6	471	
3	Size stone in surki mortar	C.ft.	0 5 6	565	
4	Providing and fixing burnt stone slabs 6″ thick dressed	S.ft.	0 8 0	537	
5	Providing joggle joints with stone pegs 1½′×½′×½′ fixed in cement mortar including cutting notches in coping slabs, etc., complete	Each	1 0 0	23	
6	Cement pointing to masonry	Sqr.	4 0 0	8.18	
7	Construction of rough stone apron with jelly packing and wedging 1 in 6 slope	C.yd.	1 12 0	50	
8	Earth clearing draft and approaches in hard soil mixed with gravel	C.yd.	0 3 6	1,957	

P. SUBBA RAO,
Executive Engineer.